



BID SUMMARY

Deferred Maintenance Restroom Upgrades

2:00 PM - June 01, 2023 - North Annex Room 1

Project Manager: Larry Moen

COD Bid #: 41-98P-0102-DM-Restroom Upgrades

MAAS Project #: 240061

| General Construction | | | | | | | | | | | | |
|-------------------------------|--------------------------|--------------|----------|----------------------|-------------------------|-------------------------|-----------------------------|------------------|------|-------------|--------------|----------------|
| Bidder Name | Bidder/Job Walk Attendee | Bid Proposal | Bid Bond | Sub Contractors List | Non Collusion Affidavit | Stint of Qualifications | Verified Contractor License | DIR Registration | IIPP | Addendum #1 | Comments | TOTAL BASE BID |
| aTEN Construction | X | X | X | X | X | X | X | X | X | X | Highland, CA | \$ 89,000.00 |
| Desert Isles, inc. | X | X | X | X | X | X | X | X | X | X | Indio, CA | \$ 195,000.00 |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| Apparent Low Bidder(s) | | | | | | | | | | | | |
| aTEN Construction, Inc. | X | X | X | X | X | X | X | X | X | X | Highland, CA | \$ 89,000.00 |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| Comments: | | | | | | | | | | | | |
| Budget | | | | | | | | | | | \$ | 95,000.00 |
| \$ Difference | | | | | | | | | | | \$ | 6,000.00 |
| % Difference | | | | | | | | | | | | -7% |
| revised 6.01.23 | | | | | | | | | | | | |