



PM-CM SERVICES

C.W. Driver
BUILDERS SINCE 1919**BID SUMMARY****Palm Springs Development Project - Increment 2/3****2:00 PM - October 29, 2024****Craven's Student Services Center - Multi-Purpose Room**

Project Manager: Todd Campbell

Bid #43-98W-0500-PSDP-BUILDING

Carlie Hernandez

MAAS Project #: 210050

General Construction					
Bid Pkg. No.		Apparent Low Bidder	City/State		TOTAL BASE BID
PSDP2-04	Structural Concrete & Rebar	Gonsalves & Santucci, Inc. dba CONCO	Fontana, CA		\$ 12,905,000.00
PSDP2-05	Pre-cast Concrete	Willis Construction Co., Inc.	San Juan Bautista, CA		\$ 3,350,000.00
PSDP2-06	Masonry	NuWay, Inc.	Riverside, CA		\$ 6,266,000.00
PSDP2-07	Structural Steel	Schuff Steel Company	Phoenix, AZ		\$ 25,748,700.00
PSDP2-08	Millwork & Rough Carpentry	Stolo Cabinets, Inc.	Brea, CA		\$ 2,348,812.00
PSDP2-09	Roofing & Waterproofing	Best Contracting Services, Inc.	Gardena, CA		\$ 7,718,100.00
PSDP2-10	Sheet Metal	Best Contracting Services, Inc.	Gardena, CA		\$ 19,705,000.00
PSDP2-11	Doors	Star Hardware, Inc.	Ontario, CA		\$ 2,759,800.00
PSDP2-12	Glazing	Architectural Glass and Aluminum Co., Inc.	Livermore, CA		\$ 10,367,566.00
PSDP2-13	Metal Framing	Caston, Inc.	San Bernardino, CA		\$ 22,885,585.00
PSDP2-14	Acoustic Walls & Ceiling	Preferred Ceilings, Inc.	Brea, CA		\$ 4,986,777.00
PSDP2-15	Ceramic Tile	Charles McCandless Tile Contractor, Inc.	Santa Ana, CA		\$ 1,645,000.00
PSDP2-16	Flooring	Continental Flooring, Inc.	Rancho Cucamonga, CA		\$ 2,245,126.00
PSDP2-17	Painting & Wall Covering	BID PACKAGE WILL BE REBID			
PSDP2-18	Misc. Specialties	RVH Constructors, Inc.	Tustin, CA		\$ 12,569,000.00
PSDP2-19	Food Equipment	Premier Culinary Solutions	Anaheim, CA		\$ 7,908,000.00
PSDP2-20	Fire Protection	Pro-Craft Construction, Inc.	Redlands, CA		\$ 3,860,000.00
PSDP2-21	Plumbing	Empyrean Pumbing, inc.	Riverside, CA		\$ 7,898,316.00
PSDP2-22	HVAC	ACCO Engineered Systems, Inc.	Pasadena, CA		\$ 30,536,877.00
PSDP2-23	Electrical	Baker Electric & Renewables, LLC.	Escondido, CA		\$ 45,813,000.00
PSDP2-24	Site Concrete	K.A.R. Construction, Inc.	Ontario, CA		\$ 9,324,000.00
PSDP2-25	Asphalt	Superior Paving Company, Inc. dba United Paving Co.	Corona, CA		\$ 3,562,250.00
PSDP2-26	Landscaping	Marina Landscape, Inc.	Orange, CA		\$ 11,925,800.00



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #04 - STRUCTURAL CONCRETE AND REBAR

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]

Apparent Low Bidder(s)

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #05 - PRE-CAST CONCRETE

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #06 - MASONRY

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #07 - STRUCTURAL STEEL

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

**BID PACKAGE #08 - MILLWORK & ROUGH
CARPENTRY**

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

**BID PACKAGE #09 - ROOFING &
WATERPROOFING**

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #10 - SHEET METAL

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #11 - DOORS

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #12 - GLAZING

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #13 - METAL FRAMING

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

**BID PACKAGE #14 - ACOUSTIC WALLS &
CEILING**

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #15 - CERAMIC TILE

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #16 - FLOORING

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

**BID PACKAGE #17 - PAINTING &
WALLCOVERING**

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

**BID PACKAGE #18 - MISCELLANEOUS
SPECIALTIES**

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #19 - FOOD EQUIPMENT

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #20 - FIRE PROTECTION

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #21 - PLUMBING

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #22 - HVAC

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #23 - ELECTRICAL

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez


BID PACKAGE #24 - SITE CONCRETE

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #25 - ASPHALT

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]



BID SUMMARY

Palm Springs Development Project - Increment 2/3

2:00 PM - October 29, 2024

Craven's Student Services Center - Multi-Purpose Room

Project Manager: Todd Campbell

Carlie Hernandez

BID PACKAGE #26 - LANDSCAPING

COD Bid #: 43-98w-0500-PSDP-BUILDING

MAAS Project #: 210050

General Construction

[illegible]